



ROMBLON STATE UNIVERSITY
BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiangan, Romblon 5505
 Telephone: (042) 567-5952
 Email: bac@rsu.edu.ph
 Website: rsu.edu.ph



BILL OF QUANTITIES

Solicitation No. RSU-2024-01-004-EPA
ABC: PhP15,000,000.00
QTY: 1 Lot

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 Lot)

Location: Romblon State University, Main Campus

Duration: 194 Calendar Days Upon the Receipt of NTP

LOCATION: RSU, Main Campus

Unit Cost _____

Item No:	Description	Qty.	Unit	Unit Cost	Total Amount (in PhP)
I	Plan and Design <ul style="list-style-type: none"> Preparation of Complete set of Proposed Plans with Sign and Seal of Professionals 	1	Lot		
II	General Requirements <ul style="list-style-type: none"> Mobilization/Demobilization Temporary Facilities and Site Utilities (Water, electricity, telephone, etc.) Material Testing Bond and Insurances Project Bill Board Preparation of Complete set of As-Built Plans with Sign and Seal of Professionals Permits (Building Permit, Occupancy Permit and other necessary permits and clearances) Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.) 	1	Lot		
III	Site Development and Earthworks <ul style="list-style-type: none"> Excavation Works Backfilling & Compaction Gravel Bedding Earthfill for design elevation Termite Poisoning Catch Basin and Drainage canal 	1	Lot		



ROMBLON STATE UNIVERSITY
BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiangan, Romblon 5505
 Telephone: (042) 567-5952
 Email: bac@rsu.edu.ph
 Website: rsu.edu.ph



Management System
 ISO 9001:2015
 www.tuv.com
 ID 900018803



IV	Structural Works and Water Proofing Works (Foundation to 2nd Floor Slab) <ul style="list-style-type: none"> • Footing (column footing, tie beam and wall footing) • Composite Columns • Stairs • Reinforced Concrete Cistern and Septic tank with Water Proofing • RC wall • Slab with Water Proofing 	1	Lot		
V	Wall and Partition Works and Plastering Works <ul style="list-style-type: none"> • CHB Wall • Plastering • Glass Walls • Dry Walls 	1	Lot		
VI	Tile Works	1	Lot		
VII	Ceiling Works with Vent (using Fiber Cement Board in Steel Framing)	1	Lot		
VIII	Plumbing/Sanitary Works	1	Lot		
IX	Mechanical Works and Fire Protection System (Automatic Fire Sprinkling System, Emergency Lights & Signages, Fire Extinguishers, fire exit doors, etc.) and CCTV with complete hardware and accessories including Testing and Commissioning (1st Floor complete system and Rough ins for succeeding Floor)	1	Lot		
X	Electrical Works including Testing and Commissioning (1st Floor complete system and rough ins for succeeding Floor)	1	Lot		
XI	Stainless Steel Metal Plates and Railing Works (Using SUS 304)	1	Lot		
XII	Painting Works (2 coats Primer, 2 Coats Finishing Paint)	1	Lot		
XIII	Doors and Window Works	1	Lot		
XIV	Forms and Scaffolding Works	1	Lot		
TOTAL		1 LOT			



ROMBLON STATE UNIVERSITY BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiangan, Romblon 5505
Telephone: (042) 567-5952
Email: bac@rsu.edu.ph
Website: rsu.edu.ph



Name and Signature of the Bidder/Authorized Representative

Name of the Company