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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be,  as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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INVITATION TO BID FOR  

DESIGN AND BUILD SCHEME INFRASTRUCTURE 

PROJECT FOR THE CONSTRUCTION OF UNIVERISTY 

LABORATORY PHASE I 

(ABC: PHP10,000,000.00) 

 
1. The Romblon State University, through Fund 164, intends to apply the sum Ten 

Million Pesos Only (PhP10,000,000.00) being the Approved Budget for the Contract 

(ABC) to payments under the contract for RSU-2024-09-085. Bids received in excess 

of the ABC shall be automatically rejected at bid opening. 

 

2. The Romblon State University now invites bids for the above Procurement Project.  

Completion of the Works is required within 224 calendar days  from receipt of the 

Notice to Proceed (NTP). Bidders should have completed a contract similar to the 

Project.  The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Romblon State University 

and inspect the Bidding Documents at the address given below from Monday to 

Friday, 8:00 AM to 5:00 PM, except holidays. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 01 

October 2024 from given address and website/s below and upon payment of the 

applicable fee  for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Ten Thousand Pesos Only (10,000.00). The Procuring 

Entity shall allow the bidder to present its proof of payment for the fees in person, by 

facsimile, or through electronic means.  

 

6. The Romblon State University will hold a Pre-Bid Conference1 on 11:30 AM, 08 

October 2024 at BAC Office, Community Outreach Center, Romblon State 

University and/or through video conferencing or webcasting via Zoom Conference, 

which shall be open to prospective bidders.   

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address indicated below on or before 03:00 PM, 21 October 2024. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on 03:00 PM, 21 October 2024 at the given address below 

and/or via Zoom Conferencing.  Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  
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The bidder/s must submit one (1) original hard copy, and three (3) true copies of the 

bidding documents. 

10. The Romblon State University reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

MS. VEE F. FRANCISCO 

Head, BAC Secretariat 

Romblon State University, Odiongan, Romblon 5505 

Email Address: bac@rsu.edu.ph  

Cellphone No.: 09398173816 

Website: www.rsu.edu.ph 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: 

www.rsu.edu.ph 

https://notices.philgeps.gov.ph/ 

 

 

01 October 2024 

 

 

 

  

(SGD) ATTY. GLENN NIÑO M. SARTILLO 

BAC Chairperson 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:bac@rsu.edu.ph
http://www.rsu.edu.ph/
https://notices.philgeps.gov.ph/
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1. Scope of Bid 
 

The Procuring Entity, Romblon State University invites Bids for the Design and 

Build Scheme Infrastructure Project for the Construction of University 

Laboratory Phase 1 (ABC: PhP10,000,000.00), with Project Identification Number 

RSU-2024-09-085. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Fiscal Year 

2024 in the amount of Ten Million Pesos Only (PhP10,000,000.00). 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to  bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
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current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address, BAC Office, Community Outreach 

Center, Romblon State University, and/or through videoconferencing/webcasting} 

as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 
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Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. In case of joint ventures, a special PCAB License, and registration for the type 

and cost of the contract for this Project, shall be required. Any additional type 

of Contractor license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 
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14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 17 February 2025. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work 

 

7.1 Subcontracting is not allowed. 

10.3 N/A 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

FOR DESIGN PERSONNEL  

Design/Principal Architect  

a. Licensed Architect  

b. at least two (2) years of experience in the design of residential, 

academic or institutional facilities, and shall preferable be 

knowledgeable in applying Green Design Technology in school 

construction.  

c. Proficient in CADD software 

Structural Engineer 

a. Licensed Structural Engineer 

b. At least two (2) years of experience in structural design and shall 

be knowledgeable in applying Green Design Technology in school 

construction. 

c. Proficient in CADD software 

d. Proficient to Structural Design Analysis and software 

Electrical Engineer 

a. Licensed Professional Electrical Engineer (PEE) 

b. Preferably at least two (2) years of experience in lighting design 

power distribution, preferably knowledgeable in emergent, 

alternative lighting technologies and energy management 

developments. 

c. Proficient in CADD software 

Mechanical Engineer 

a. Licensed Professional Mechanical Engineer (PME) 

b. Preferably at least two (2) years of experience in Heating 

Ventilation and Air Conditioning (HVAC) and fire protection 

system and preferably knowledgeable in emergent, alternative 

energy – efficient HVAC technologies  

c. Proficient in CADD software 
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Sanitary Engineer 

a. Licensed Sanitary Engineer  

b. at least two (2) years of experience in the design of building water 

supply and distribution, plumbing, and preferably knowledgeable 

in wastewater management/treatment, and emergent, alternative 

effluent collection and treatment systems, and DENR AO 36 s. 

2004 (DAO 92-29 “Hazardous Waste Management”). 

c. Proficient in CADD software 

Electronics Engineer 

a. Licensed Professional Electronics and Communications Engineer 

(PECE) 

b. At least two (2) years of experience in design of the network and 

structured cabling systems, Fire Detection and Alarm System 

(FDAS), and Closed Circuit Television (CCTV) System. 

c. Proficient in CADD software 

CADD Operators (2) 

a. with at least 3 years of experience as CADD Operator 

b. Proficient in CADD software 

 

CONSTRUCTION PERSONNEL 

Project Manager 

a. Licensed architect or civil engineer 

b. At least three (3) years relevant experience on similar and 

comparable projects in different locations 

c. Proven record of managerial capability through the 

directing/managing of major civil engineering works, including 

projects of a similar magnitude. 

Project Engineer/ Architect  

a. Licensed architect or civil engineer 

b. At least three (3) years relevant experience on similar and 

comparable projects  

c. Knowledgeable in the application of rapid construction 

technologies.  

Materials Engineer 

a. Duly accredited Materials Engineer 

b. At least three (3) years relevant experience on similar and 
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comparable projects  

c. Knowledgeable in the application of rapid construction 

technologies. 

Electrical Engineer 

a. Registered Electrical Engineer  

b. At least three (3) years relevant experience in lighting design, 

power distribution 

c. Preferably knowledgeable in development in emergent efficient 

lighting technologies and energy management. 

Mechanical Engineer 

a. Duly – licensed Mechanical Engineer 

b.  At least three (3) years relevant experience in similar and comparable 

projects in installing HVAC and fire protection  

c. preferably knowledgeable in applying Green Building technologies. 

Sanitary Engineer/ Licensed Master Plumber 

a. Duly – licensed Sanitary Engineer/ Licensed Master Plumber 

b. At least three (3) years relevant experience in similar and 

comparable projects in installing water supply, distribution, and 

plumbing.  

Electronics and Communications Engineer 

a. Licensed Electronics and Communications Engineer 

b. At least three (3) years relevant experience installing network 

cabling systems and structured cabling, FDAS, and CCTV systems. 

Foreman 

a. at least ten (10) years of experience in similar and comparable 

projects  

b. preferably knowledgeable in applying Green Building 

technologies. 

Safety Officer II 

a. Accredited safety practitioner by the Department of Labor and 

Employment (DOLE)  

b. Has undergone the prescribed 40-hour Construction Safety and 

Health Training (COSH). 

c. at least three (3) years of experience of Safety Officer (COSH). 

First Aider 

a. Must have completed the (4) four-day Occupational First Aid 

Training with BLS CPR AED in compliance to DOLE 
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Requirements DO No. 198-18 and Do No. 235-22 

b. at least three (3) years of experience  

Welder 

c. at least five (5) years of experience in similar and comparable 

projects and preferably knowledgeable in applying Green Building 

technologies. 

d. Certified TESDA NCII (SMAW or TIG Welder) 

10.5 

The minimum major equipment requirement are:  

• Backhoe (0.80 cu.m) 

• Mini Dump Truck (4.5 cu.m) 

• 1 Concrete bagger mixer 

• Concrete vibrator 

• Welding Machine 

12 No Further Instructions 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than PhP200,000.00  [two percent (2%) of 

ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than PhP500,000.00 [Insert five percent (5%) 

of ABC] if bid security is in Surety Bond. 

19.2 Partial bids are not allowed. 

20 [List licenses and permits relevant to the Project and the corresponding law 

requiring it, e.g. Environmental Compliance Certificate, Certification that the 

project site is not within a geohazard zone, etc.]  

21 

 

Additional contract documents relevant to the Project that are required by 

existing laws and/or the Procuring Entity are as follows:  

• construction schedule and S-curve; 

• manpower schedule; 

• construction methods; 

• equipment utilization schedule; 

• construction safety and health program approved by the DOLE; and 

• other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as 

fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  
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5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 
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arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 No further instructions. 

4.1 No further instructions. 

6 The site investigation reports are: [list here the required site 

investigation reports.] 

7.2 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within [14] days of delivery of the Notice of 

Award. 

11.2 N/A 

13 The amount of the advance payment is amount as percentage of the 

contract price that shall not exceed 15% of the total contract price and 

schedule of payment. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included 

for payment.  

15.1 The date by which operating and maintenance manuals are required is 

prior to issuance of Certificate of Completion. 

 

The date by which “as built” drawings are required is prior to issuance 

of Certificate of Completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

10,000.00. 
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Section VI. Specifications 
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SPECIFICATIONS 
 

 

The project will be located at Romblon State University-Main Campus. The Description of work to be 

done are the following:  

 

Item 

No: 
Description Qty. Unit Statement of Compliance 

1 

General Requirements 

• Mobilization/Demobilization 

• Soil Analysis and Design Analysis 

• Preparation of Complete set of Proposed 

Plans with Sign and Seal of Professionals 

• Permits (Building Permit, Occupancy 

Permit and Other necessary permits and 

Clearances) 

• Safety and Health Requirements (Safety 

Officer, Safety and Health Program, PPE 

etc.) 

• Temporary Facilities and Site Utilities 

(Water, electricity, Telephone, etc.) 

• Material Testing 

• Bond and Insurances 

• Project Bill Board 

1 lot  

2 

Site Development and Earthworks 

• Demolition of Existing Building and 

Relocation of existing overhead water 

tank to the adjacent building 

• Clearing and Excavation Works  

• Backfilling & Compaction 

• Gravel Bedding 

• Earthfill for design elevation 

• Termite Poisoning 

1 lot  

3 

Structural Works and Water Proofing Works 

(Foundation to 2nd Floor Slab) 

• Footing (column footing, tie beam) 

• Composite Columns 

• Stairs 

• Composite Beams and Girders 

• Slabs with Water Proofing 

1 lot  

4 

Masonry Works  

• 6" CHB Wall (Tie Beam to Finish 

Flooring and Exterior walls) 

• 4" CHB Wall (Interior Walls and 

Parapet Walls) 

• Dry Wall and Cubicle Partitions 

• Plastering Works 

• Glass Partitions for Director’s Office 

1 lot  

5 

Plumbing/Sanitary Works (Fully Furnished 

for First Floor and Rough-ins only for 

succeeding Floor) 

1 lot  

6 Mechanical Works and Fire Protection System 1 lot  
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(Automatic Fire Sprinkling System, 

Emergency Lights & Signages, Fire 

Extinguishers, fire exit doors, etc.) and CCTV 

with complete hardware and accessories (Fully 

Furnished for First Floor and Rough-ins only 

for succeeding Floor) 

7 

Electrical Works (Fully Furnished for First 

Floor including temporary power connection 

with 10kVA transformer and Rough-ins only 

for succeeding Floor) 

1 lot  

8 Forms and Scaffolding Works 1 lot  

TOTAL 1 LOT   
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES 

 

Location:  Romblon State University, Main Campus 

Duration:  224 Calendar Days 

 
        Unit Cost _______________________ 

 

Item No: Description Qty. Unit Unit Cost 
Total Amount  

(in PhP) 

1 

General Requirements 

• Mobilization/Demobilization 

• Soil Analysis and Design Analysis 

• Preparation of Complete set of 

Proposed Plans with Sign and Seal of 

Professionals 

• Permits (Building Permit, Occupancy 

Permit and Other necessary permits 

and Clearances) 

• Safety and Health Requirements 

(Safety Officer, Safety and Health 

Program, PPE etc.) 

• Temporary Facilities and Site 

Utilities (Water, electricity, 

Telephone, etc.) 

• Material Testing 

• Bond and Insurances 

• Project Bill Board 

1 lot   

2 

Site Development and Earthworks 

• Demolition of Existing Building and 

Relocation of existing overhead water 

tank to the adjacent building 

• Clearing and Excavation Works  

• Backfilling & Compaction 

• Gravel Bedding 

• Earthfill for design elevation 

• Termite Poisoning 

1 lot   

3 

Structural Works and Water Proofing 

Works (Foundation to 2nd Floor Slab) 

• Footing (column footing, tie beam) 

• Composite Columns 

• Stairs 

• Composite Beams and Girders 

• Slabs with Water Proofing 

1 lot   

4 

Masonry Works  

• 6" CHB Wall (Tie Beam to Finish 

Flooring and Exterior walls) 

• 4" CHB Wall (Interior Walls and 

Parapet Walls) 

• Dry Wall and Cubicle Partitions 

• Plastering Works 

1 lot   
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• Glass Partitions for Director’s Office 

5 

Plumbing/Sanitary Works (Fully 

Furnished for First Floor and Rough-ins 

only for succeeding Floor) 

1 lot   

6 

Mechanical Works and Fire Protection 

System (Automatic Fire Sprinkling 

System, Emergency Lights & Signages, 

Fire Extinguishers, fire exit doors, etc.) 

and CCTV with complete hardware and 

accessories (Fully Furnished for First 

Floor and Rough-ins only for succeeding 

Floor) 

1 lot   

7 

Electrical Works (Fully Furnished for 

First Floor including temporary power 

connection with 10kVA transformer and 

Rough-ins only for succeeding Floor) 

1 lot   

8 Forms and Scaffolding Works 1 lot   

TOTAL 1 LOT   

 

 

 

 

_________________________________________ 

Name and Signature of the Bidder/Authorized Representative 

_________________________________________ 

Name of the Company 
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

 

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

 

   (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid;  

   b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; and 

   c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

   

 

 

 

   

 

 

   

(g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder; and 

(h) Preliminary Conceptual Design Plans in accordance with the degree of 

details specified by the procuring entity; and 

(i) Value engineering analysis of design and construction methods. 

 

Financial Documents 

   (j) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

 

   (k) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (l) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (m) Original of duly signed Bid Prices in the Bill of Quantities; and 

   (n) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

   (o) Cash Flow by Quarter. 
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Forms 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

Procuring Entity:  

Name of the Project:  

Location of the Project:  

 

List of all Ongoing Government and Private Construction Contracts including contracts awarded but not yet started  
 

Business Name : ________________________________________________ 

Business Address : ________________________________________________ 

Name of Contract/Location 

Project Cost 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role 

a. Date Awarded 

b. Date Started 

c. Date of Completion 

% of 

Accomplishment 
Value of Outstanding 

Works 
Description % Planned Actual 

Government          

         

         

         

         

         

         

Private          

         

         

         

Total Cost  
Note: This statement shall be supported with:  

a. Notice of Award and/ or Contract;  

b. Notice to Proceed issued by the owner; and  

c. Certificate of Accomplishments signed by the owner or Project Engineer.  

 

Submitted by  : ________________________________________________ 

     (Printed Name & Signature) 

Designation   : ________________________________________________ 

Date   : ________________________________________________ 



 

 

 

Procuring Entity:  

Name of the Project:  

Location of the Project:  

 

Statement of Single Largest Completed Contract (SLCC) similar to the contract to be bid 

 

Business Name : ________________________________________________ 

Business Address : ________________________________________________ 

Name of Contract 

 

a. Owner Name 

b. Address 

c. Telephone Nos. 

Nature of Work 
Contractor’s Role 

a. Amount at Award 

b. Amount at Completion 

c. Duration  

a. Date Awarded 

b. Contract Effectivity  

c. Date Completed Description % 

Government        

       

       

       

       

       

       

       

Private        

       

       

       
 

Note: This statement shall be supported with:  

a. Contract; and  

b. CPES Rating Sheets and/ or Certificate of Completion. 

 

Submitted by  : ________________________________________________ 

     (Printed Name & Signature) 

Designation   : ________________________________________________ 

Date   : _______________________________________________  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 


