



Republic of the Philippines
ROMBLON STATE UNIVERSITY
 Odiongan, Romblon
 Tel No. (042) 567-6281
 Email: romblonstateu@gmail.com
 URL: rsu.edu.ph

BIDS AND AWARDS COMMITTEE

BILL OF QUANTITIES
Solicitation No. 2023-01-001- EPA
ABC: PhP19,820,000.00
QTY: 1 Lot

**Early Procurement for the Proposed Construction of Biology
 and Analytical Laboratory**

Location: RSU, Main Campus

Item No.	Description	No. Qty.	Unit	Unit Cost	Amount (in PhP)	Total
I.	General Requirements	1	Lot			
	Mobilization/Demobilization					
	Preparation of Complete set of As-Built Plans with Sign and Seal of Professionals					
	Permits (Building Permit, Occupancy Permit and Other necessary permits and Clearances)					
	Permanent electrical Connection Processing					
	Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.)					
	Temporary Facilities and Site Utilities (Water, electricity, Telephone etc)					
	Material Testing					
	Bond and Insurances					
	Project Bill Board					
II.	Clearing, Layout, Excavation and Backfilling and Embankment	361.14	Cu.m			
III.	Structural Works and Water Proofing Works	283.53	Cu.m			
IV.	Masonry and Plastering Works	240	Sq.m			
V.	Plumbing Works including Concrete Water Base Tank,	1	Lot			



Republic of the Philippines
ROMBLON STATE UNIVERSITY
 Odiongan, Romblon
 Tel No. (042) 567-6281
 Email: romblonstateu@gmail.com
 URL: rsu.edu.ph

BIDS AND AWARDS COMMITTEE

	Catch Basin and Canal, Septic Tank, Stainless Overhead Tanks and Electric Water Pump including Pipes and Accessories. (Use Series 1000 for all Pipes and Fittings)					
VI.	Window Works with Installation	30	Set			
VII.	Doors Works with Installation	23	Set			
VIII	Tile Works and Deco Stone Works	373.5	Sq.m			
IX.	Stainless Railing Works for Stairs and PWD Ramp	1	Lot			
X.	Formworks and Scaffolding Works	1	Lot			
XI.	Electrical Works including Wires, Lighting system, Emergency Light, Convenience and ACU Outlets, Mechanical Power Supply, Panel Boards, Electrical concrete Post, ATS, Transformer, Generator Set and Testing and Commissioning	1	Lot			
XII.	Ceiling Works with Installation	450	Sq.m			
XIII.	Steel Fire Escape including G.I railings and Epoxy Painting Works	1	Lot			
XIV.	Stainless Metal Name Plate Works with Installation	1	Lot			
XV.	Fire Suppression System/Sprinkling System and Fire hose cabinets with complete hardware's and accessories with Installation including Jockey Pump and Diesel Engine Fire Pump and Testing and Commissioning	1	Lot			
XVI.	Air Conditioning Units with Installation	16	Unit			
XVII.	Painting Works	1189	Sq.m			
XVIII.	Auxiliary Works (Telephone ports, Data Ports and Data	1	Lot			



Republic of the Philippines
ROMBLON STATE UNIVERSITY
Odiongan, Romblon
Tel No. (042) 567-6281
Email: romblonstateu@gmail.com
URL: rsu.edu.ph

BIDS AND AWARDS COMMITTEE

Cabinet rack , TV ports, Fire alarm Devices and CCTV including wires and cable and compete hardwares and accessories and Testing and commissioning with Installation)					
--	--	--	--	--	--

Name and Signature of the Bidder/Authorized Representative

Name of the Company